

DATE: 16-12-2021

**CORRIGENDUM**

**e-NIQ No: 23 /WBTDCL OF 2021-22 (Technical)**

**e-Tender for the work “Consultancy services for Techno–Economic Feasibility Study and preparation of DPR for development of a Tourist Ropeway in EPC Mode in West Bengal.”**

**Tender ID- 2021\_WBTDC\_353482\_1**

**1. Responsibilities of the consultant:**

**Phase I:** Time limit for deliverables 2 weeks from the award of contract will be replaced by 4 weeks from the award of contract.

**Phase II:** Time limit for deliverables 4 weeks from the award of contract will be replaced by 16 weeks from the award of contract.

**Phase III:** Time limit for deliverables 6 weeks from the award of contract will be replaced by 18 weeks from the award of contract.

**Sd/-**  
**Executive Engineer**  
**West Bengal Tourism Development Corporation Limited.**