Section - A

West Bengal Tourism Development Corporation Limited Ph: 033-2358-5189
(A Government of West Bengal Undertaking) Fax: 033-2359-8292
DG Block, Sector- 11, Salt Lake City, Kolkata-700091 ¢ mail : tenderwbtdc@gmail.com

Memo. No. 535/WBTDC /E-194993 Dated:-02.07.2019

NOTICE INVITING e-Quotation

Notice Inviting e-Quotation No. 08/WBTDCL OF 2019-20(Technical)

e-Quotation is invited by Executive Engineer, West Bengal Tourism Development Corporation
Limited from the reputed bonafide financially sound manufacturer having sufficient

experience in execution of the following works.

List of Schemes:

Period of
SI. No Name of the work (Essr?)est HienEy Completion
Supply ,installation, testing and
commissioning of Lift for different

1. Tourist Lodges under WBTDCL(as 3,00,000 90 Days

per specification in BOQ)

1) In the event of e-filling, intending bidder may download the tender documents from the
website http://wbtenders.gov.in directly with the help of Digital Signature Certificate.
Necessary Earnest Money has to be deposited by the bidder through the following payment
mode as per Memorandum of Finance Department vide No. 3975- F (Y) dated 28 July, 2016.

i. Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment
through ICICI bank payment gateway.
ii. RTGS/ NEFT in case of offline payment through bank account in any bank.

2) Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally signed
in the website http://wbtenders.gov.in

3) Tender documents may be downloaded from website and submission of Technical Bid and
Financial Bid will be done as per Time Schedule stated in clause No. 15

4) The FINANCIAL OFFER of the prospective tenderer will be considered only if the

TECHNICAL BID of the tenderer is found qualified by the ‘Tender Evaluation Committee’
formed by the Managing Director, WBTDC Ltd. The decision of the ‘Tender Evaluation

Seal and Signature of the Tenderer.
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5)

6)

7)
8)

9)

10)

11)

12)

13)

14)

Section - A

Committee’ will be final and absolute in this respect. The list of Qualified Bidders will be
displayed in the website.

Eligibility criteria for participation in the tender.
Credentials of similar jobs (i.e. completion certificate) for not less than Rs 1.50 Lakh in
single work order within last 3 years).

[Non-statutory documents]

No mobilisation advance and secured advance will be allowed.

There shall be no provision of Arbitration.
Date and Time Schedule:

Sl. No. | Particulars Date & Time
1 Date of uploading of N.I.Q. Documents (online) (Publishing 02.07.2019-17.00 Hrs,
Date)

2 Documents download/sell start date (Online) 02.07.2019-17.00 Hrs,
3 Documents download/sell end date (Online) 26.07.2019-10.00 Hrs,
4 Bid submission start date (On line) 02.07.2019-17.00 Hrs,
5 Bid Submission closing (On line) 26.07.2019-10.00 Hrs,
6 Bid opening date for Technical Proposals (Online) 29.07.2019-17.00 Hrs,

The Bidder, at his own responsibility and risk is encouraged to visit and examine the site of
works and its surroundings and obtain all information that may be necessary for preparing
the Bid and entering into a contract for the work as mentioned in the Notice Inviting Tender,
before submitting offer with full satisfaction, the cost of visiting the site shall be at his own
expense.

The intending Bidders shall clearly understand that whatever may be the out come of the
present invitation of Bids, no cost of Bidding shall be reimbursable by the WBTDCL. The
Managing Director, WBTDC Ltd. reserves the right to accept or reject any offer without
assigning any reason whatsoever and is not liable for any cost that might have been incurred
by any Tenderer at the stage of Bidding.

Prospective applicants are advised to note carefully the minimum qualification criteria as
mentioned in ‘Instructions to Bidders’ stated in Section — ‘A’ before tendering the bids.

Conditional / Incomplete tender will not be accepted under any circumstances.
The intending tenderers are required to quote the rate online.
The Managing Director Of W.B.T.D.C Ltd. reserves the right to cancel the N.I.Q. at any stage

before issuance of latter of acceptance due to unavoidable circumstances and no claim in this
respect will be entertained.

Seal and Signature of the Tenderer.
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Section - A

15) If there be any objection regarding prequalifying the Agency that should be lodged to the
Chairman of Tender Evaluation Committee within 2 (two) days from the date of publication of
list of qualified agencies and beyond that time schedule no objection will be entertained by
the Tender Evaluation Committee. Before issuance of the WORK ORDER, the tender inviting
authority may verify the credential and other documents of the lowest tenderer if found
necessary. After verification if it is found that the documents submitted by the lowest
tenderer is either manufactured or false in that case work order will not be issued in favour of
the said Tenderer under any circumstances.

16) If any discrepancy arises between two similar clauses on different notification, the clause as

stated in later notification will supersede former one in following sequence:

1) N.I.Q.
2) Special Terms & Conditions
3) Technical Bid
4) Financial Bid
5) Qualification criteria
32. The tender inviting and Accepting Authority through a “Tender Evaluation Committee” will

determine the eligibility of each bidder. The bidders shall have to meet all the minimum criteria

regarding:
1) Financial Capacity
2) Technical Capability comprising of personnel & equipment capability
3) Experience / Credential

The eligibility of a bidder will be ascertained on the basis of the document(s) in support of the
minimum criteria as mentioned above and the declaration executed through prescribed
affidavit in non-judicial stamp paper of appropriate value duly notarized. If any document
submitted by a bidder is either manufactured or false, in such cases the eligibility of the
bidder / tenderer will be rejected at any stage without any prejudice

33. Escalation of Price on any ground and consequent cost over run shall not be entertained under

any circumstances. Rates should be quoted accordingly.

34. No price preference and other concession will be allowed.

35. "“Where an individual person holds a digital certificate in his own name duly issued to him
against the company or the firm of which he happens to be a director or partner, such
individual person shall, while uploading any tender for and on behalf of such company or
firm, invariably upload a copy of registered power of attorney showing clear authorization in
his favour, by the rest of the directors of such company or the partners of such firm, to
upload such tender.

The power of attorney shall have to be registered in accordance with the provisions of the
Registration Act, 1908.”

Sd/-

Executive Engineer
West Bengal Tourism Development Corporation Limited

Seal and Signature of the Tenderer.
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Section - A

SECTION - A

INSTRUCTION TO BIDDERS

iv.

General guidance for e-Tendering:

Instructions / Guidelines for electronic submission of the tenders have been annexed for

assisting the contractors to participate in e-Tendering.

Registration of Contractor:

Any contractor willing to take part in the process of e-Tendering will have to be enrolled &

registered with the Government e-Procurement System, through Ilogging on to

http://wbtenders.gov.in The contractor is to click on the link for e-Tendering site as given

on the web portal.

Digital Signature certificate (DSC):

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate
(DSC) for submission of tenders from the approved service provider of the National
Informatics Centre (NIC) on payment of requisite amount. Details are available at the Web

Site stated in Clause A.1. above. DSC is given as a USB e-Token.

The contractor can search & download N.I.Q. & Tender Document(s) electronically from
computer once he logs on to the website mentioned in Clause A.1l. using the Digital

Signature Certificate. This is the only mode of collection of Tender Documents.

Participation in more than one work:

A prospective bidder shall be allowed to participate in the job either in the capacity of
individual or as a partner of a firm. If found to have applied severally in a single job all his

applications will be rejected for that job.

Submission of Quotations:
Quotations are to be submitted through online to the website stated in Clause A.1. in two
folders at a time for each work, one in Technical Proposal & the other is Financial Proposal
before the prescribed date &time using the Digital Signature Certificate (DSC). The
documents are to be uploaded virus scanned copy duly Digitally Signed. The documents

will get encrypted (transformed into non readable formats).

Seal and Signature of the Tenderer.
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Section - A

Technical Proposal:

The Technical proposal should contain scanned copies of the following in two covers
(folders).

(a). Statutory Cover Containing the following documents:

i Prequalification Application (Sec-B, Form - I)

1) Demand Draft / Bankers Cheque towards Earnest Money (EMD) as prescribed in the NIQ.

against each of the serial of work in favour of West Bengal Tourism Development

Corporation Limited.

(b). Non-statutory Cover Containing the following documents:

i. Professional Tax (P.T.) deposit receipt challan for the financial year 2015-16, Pan Card, IT, Saral

for the Assessment year 2014-15, GST Registration no.

ii. Registration Certificate under Company Act. (if any).

iii. Registered Deed of partnership Firm / Article of Association & Memorandum.

iv. Power of Attorney (For Partnership Firm / Private Limited Company, if any).

V. Statutory audit report or Tax Audited Report in 3 CD/ 3 CA form along with Balance Sheet &
Profit & Loss A/c. for the last 4 (four) years (year just preceding the current Financial Year will

be considered as year - I)
Vi. Clearance Certificate for the Current Year issued by the Assistant Register of Co-Operative

Society (ARCS), bye laws are to be submitted by the Registered Labour Co-Operative Society /

Engineers’ Co-Operative Society.

vii. Financial Statement (Section - B, Form - II).

Seal and Signature of the Tenderer.
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The prospective bidders shall

Section - A

have satisfactorily completed as a prime agency during the

last 5 (five) years from the date of issue of this Notice at least one work of similar nature

under authority of State / Central Government, State / Central Government undertaking /

Statutory Bodies Constituted under the Statute of the Central / State Government at least in

the magnitude of 40% (Fourty percent) of the amount put to tender.

[Ref. S1. No. 5(i) of this NIQ and (Section — B, Form — V)]. Scanned copy of Original Credential Certificate as stated
in S1. No. 5.(i). of N.I.Q. shall have to submit (on line).

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS
SHOULD BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then click the

tab " Submit Non Statutory Documents’ to send the selected documents to Non-Statutory folder.

Next Click the tab ™ Click to Encrypt and upload” and then clik the “Technical” Folder to upload the

Technical Documents.

Sl.
No | Category Name

Sub-Category
Description

Detail(s)

A. Certificate(s)

Certificate(s)

PAN.

P Tax (Challan Latest)

Latest IT Receipt.

IT-Saral for Assessment year Latest
GSTIN Registration No.

Company
Detail(s)

Company Detail

Proprietorship Firm (Trade License)
Partnership Firm
(Partnership Deed, Trade License) Ltd.
Company(Incorporation Certificate, Trade
License)Society (Society Registration Copy,
Trade License, Audit report)

Power of Attorney.

C. Credential

Credential — 1

Credential — 2

Prescribed type of work done & completion
certificate from competent authority which

is applicable for eligibility in this tender.

F. Man Power

Technical Personnel

List of Technical Staffs alongwith Structures &
Organization (as per N.I.Q.)

i Tender Evaluation Committee (TEC)

1. Opening of Technical Proposal:

Seal and Signature of the Tenderer.
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Technical proposals will be opened by The Genaral Manager (T), WBTDCL. and his
authorized representative electronically from the website using their Digital
Signature Certificate (DSC).

2. Intending tenderers may remain present if they so desire.

3. Cover (folder) for Statutory Documents will be opened first and if found in order, cover
(folder) for Non-Statutory Documents will be opened. If there is any deficiency in the

Statutory Documents the tender will summarily be rejected.

4. Decrypted (transformed into readable formats) documents of the non-statutory cover will be

downloaded & handed over to the Tender Evaluation Committee.

5. Summary list of technically qualified tenderers will be uploaded online.

6. Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary list of
eligible tenderers & the serial number of work for which their proposal will be

considered will be uploaded in the web portals.

7. During evaluation the committee may summon of the tenderers & seek clarification /
information or additional documents or original hard copy of any of the documents
already submitted & if these are not produced within the stipulated time frame, their

proposals will be liable for rejection.

ii. Financial Proposal

I. The financial proposal should contain the following documents in one cover (folder) i.e. Bill of
Quantities (BOQ). The contractor is to quote the rate (Presenting Above / Below / At per)
online through computer in the space marked for quoting rate in the BOQ.

II. Financial capacity of a bidder will be judged on the basis of working capital and available bid capacity as mentioned
in the N.I.Q. to be derived from the information furnished in FORM - I & II (Section - B) i.e., Application for Pre-
qualification & Financial Statement. If an applicant feels that his / their Working Capital beyond own resource may
be insufficient, he / they may include with the application a letter of guarantee issued by a nationalized bank /
authorize bank of RBI to supplement the applicant. This letter of guarantee should be addressed to the Tender
Inviting / Accepting Authority and should guarantee duly specifying the name of the project that in case of contract
is awarded to the Bidder, the Bidder will be provided with a revolving line of credit. Such revolving line of credit
should be maintained until the works are taken over by the Engineer-in-Charge / Employer.

The audited Balance sheet for the last 3(three) years, net worth, bid capacity, etc. are to be submitted which
must demonstrate the soundness of Bidder’s financial position, showing long term profitability including an
estimated financial projection of the next two years.
III. Only downloaded copies of the above documents are to be uploaded virus scanned & Digitally
Signed by the contractor.
IV. Penalty for suppression / distortion of facts:

a. If any tenderer fails to produce the original hard copies of the documents like

Completion Certificates and any other documents on demand of the Tender Evaluation

Seal and Signature of the Tenderer.
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VI.

Section - A

Committee within a specified time frame or if any deviation is detected in the hard
copies from the uploaded soft copies, it may be treated as submission of false
documents by the tenderer and action may be referred to the appropriate authority
for prosecution as per relevant IT Act.

Rejection of Bid:

Employer reserves the right to accept or reject any Bid and to cancel the Bidding
processes and reject all Bids at any time prior to the award of Contract without
thereby incurring any liability to the affected Bidder or Bidders or any obligation to
inform the affected Bidder or Bidders of the ground for Employer’s action.

Award of Contract :

The Bidder whose Bid has been accepted will be notified by the Tender Inviting &
Accepting Authority through acceptance letter / Letter of Acceptance.

The notification of award will constitute the formation of the Contract.

The Agreement in Tender From will incorporate all agreements between the Tender
Accepting Authority and the successful bidder. All the tender documents including
N.I.Q. & B.O.Q. will be the part of the contract documents. After receipt of Letter of
Acceptance, the successful bidder shall have to submit requisite copies of contract
documents duly purchased from the office of the WBTDCL as stated in concerned
N.I.Q. along with requisite cost by Cash or through Demand Draft / Pay Order issued
from any nationalised bank / authorize bank of RBI in favour of “West Bengal
Tourism Development Corporation Limited’ for the work within time limit to be

set in the letter of acceptance.

Seal and Signature of the Tenderer.
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SECTION — B
FORM — I

PRE-QUALIFICATION APPLICATION

To

The Executive Engineer,
West Bengal Tourism Development Corporation Limited

Ref : Tender for

(Name of work):-

e-N.I.Q. No.:

Dear Sir,
Having examined the Statutory, Non-statutory & N.I.Q. documents, I /we hereby submit all the
necessary information and relevant documents for evaluation.

The application is made by me / us on behalf of

in the capacity

duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the

group of firms for Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:

1) Tender Inviting & Accepting Authority / Engineer-in-Charge can amend the scope & value of
the contract bid under this project.

2) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to reject any

application without assigning any reason.

Enclosure(s): e-Filling:-

1) Statutory Documents.
2) Non Statutory Documents.
Date:

Signature of applicant including title and
capacity in which application is made.

Seal and Signature of the Tenderer.

Page 9 of 19



SECTION - C

Special Terms and Conditions

1)

2)

3)

4)

General:

Unless otherwise stipulated all the works are to be done as per general conditions and

general specifications as mentioned either.

Contractor should made adequate safety arrangement against fire and other unforeseen

hazards in case of any such instantly he will be held sole responsibility.

Definition of Engineer-in-Charge and commencement of work:

The word "“Engineer-in-Charge” means the Executive Engineer, WBTDC Ltd. The word
“Department” appearing anywhere in the tender documents means WBTDCL. The word
“approved” appearing anywhere in the documents means approved by the Managing
Director, WBTDCL. The work shall have to be taken up within seven days of the receipt of the
work order or otherwise mentioned therein. Failure to do so will constitute a violation of the
contract stipulation as regards of proportionate progress and timely completion of work and
the contractor will thereby make himself liable to pay compensation or other penal action as

per stipulation of the printed tender form.

Terms & Conditions in extended period:

As per Clause 5 of Tender Form if an extension of time for completion of the work is granted
by the Engineer-in-Charge for cogent reasons for which the contractor have no control, it will
be taken for granted by the working contractor that the validity of the contract is extended
automatically upto the extended period with all terms and conditions, rates etc. remaining

unaltered, i.e., the tender is revalidated upto the extended period.

Co—operative with other agencies, damages and safety of road users:

All works are to be carried out in close co-operation with the WBTDCL and other contractor(s)
that may be working in the area of work. The work should also be carried out with due regard
to the convenience of the road users and occupants of the adjacent locality, if any. All
arrangements and programme of work must be adjusted accordingly. All precautions must be
taken to guard against chances of injury or accidents to workers, road users, occupants of
the adjacent locality, etc. The contractor must see that all damages to any property which, in
the opinion of the Engineer-in-Charge, are due to the negligence of the contractor are
promptly rectified by the contractor at his own cost and expenses and according to the

direction and satisfaction of the Engineer-in-Charge.

Seal and Signature of the Tenderer.
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5)

6)

7)

8)

1)

2)

3)

Transportation arrangement:

The contractor shall arrange for all means of transport required for carriage and supply of
materials and also the materials required for the construction work. The contractor must

consider this aspect while quoting rate.

Contractor’s Site Office:

The contractor shall have an office adjacent to the work as may be approved by the
Engineer-in-Charge where all directions and notice of any kind whatsoever, which the
Engineer-in-Charge or his representative may desire to give to the contractor in connection
with the contract, may be left or sent by post to such office or delivered to the contractor’s
authorised agent or representative. For such intimation to the contractor’s site office, it shall

be deemed to be sufficient enough to be served upon the contractor.

Incidental and other charges:

The cost of all materials, hire charges to tools and plants, labour, Corporation / Municipal fees
for water supply, royalty for materials (if any), electricity and other charges of Municipalities
or statutory local bodies, ferry charges, toll charges, loading and unloading charges, handling
chargers, overhead charges and other charges like Sales Tax (Central and/or State), Income
Tax, Octroi Duty / Terminal Tax, Turnover Tax, VAT, etc. will be deemed to have been
covered by the rates quoted by the contractor. All other charges for the execution of the
specified work, including supply of materials and related carriage, complete or finished in all
respect upto the entire satisfaction of the Engineer-in-Charge of the work. No extra claim in
this regard beyond the specified rate as per work schedule whatsoever in this respect will be

entertained.

Authorised Representative of Contractor:

The contractor shall not assign the agreement or sublet any portion of the work. The
contractor may however, appoint an authorised representative in respect of one or more of

the following purpose only.

General day to day management of work.

To give requisition for departmental materials, Tools & Plants, etc. and to receive the same

and sign hand receipts thereof.

To attend measurements when taken by the WBTDCL Officers and sign the records of such

measurements which will be taken of acceptance by the contractor.

The selection of the authorised representative shall be subject to the prior approval of the
Engineer-in-Charge concerned and the contractor shall in writing seek such approval of the
Engineer-in-Charge giving therein the name of work, Tender No., the Name, Address and the

specimen signature of the representative whom he wants to appoint and the specific

Seal and Signature of the Tenderer.
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4)

5)

6)

7)

purposes as specified here-in-above, for which the representative will be authorised. Even
after first approval, the Engineer-in-Charge may issue at any subsequent date, revised
directions about such authorised representative and the contractor shall be bound to abide by
such directions. The Engineer-in-Charge shall not be bound to assign any reason for his
revised directions. Any notice, correspondences, etc. issued to the authorised representative

or left at his address, will be deemed to have been issued to the contractor.

Power of Attorney:

The Provision of the power of attorney, if any, must be subject to the approval of the
WBTDCL. Otherwise, WBTDCL shall not be bound to take cognizance of such power of

attorney.

Extension of time:

For cogent reasons over which the contractor will have no control and which will retard the
progress, extension of time for the period lost will be granted on receipt of application from
the contractor before the expiry date of contract. No claim whatsoever for idle labour,
additional establishment, enhanced cost of materials and labour and hire charges of tools &
plants, etc. would be entertained under any circumstances. The contractor should consider
the above factor while quoting his rate. Applications for such extension of time should be

submitted by the contractor in the manner indicated in Clause-5 of the printed Tender form.

Contractor’s Godown:

The contractor must provide suitable godowns for cement and other materials at the site of
work. The cement godown is to be sufficient in capacity and it must be water tight with either
an elevated floor with proper ventilation arrangement underneath the floor or if solid raised
floor is made, cement is to be stored on bamboo or timber dunnage to the satisfaction of the
Engineer-in-Charge. No separate payment will be made for these godowns or for the store
yard. Cement, which is found at the time of use to have been damaged, shall be rejected and
must immediately be removed from the site by the contractor as per direction of the

Engineer-in-Charge.

Arrangement of Land:

The contractor will arrange land for installation of his Plants and Machineries, his godown,
storeyard, labour camp etc. at his own cost for the execution of the work. WBTDCL land, if
available and if applied for, may be spared for the purpose on usual charges as fixed by the
Competent Authority

The contractor shall make his own arrangements for storage of tools, plant, equipments,
materials, etc. of adequate capacity and shall clear and remove on completion of work, the
shed, huts, etc. which he might have erected in WBTDCL land. If after such use, the
contractor failed to clear the land, WBTDCL will arrange to remove those installation and

adequate recovery will be made from the dues of the contractor.

Seal and Signature of the Tenderer.
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8)

9)

10)

i)

iii)

Clearing of Materials:

Before starting any work, work site, where necessary, must be properly dressed after cutting
clearing all varieties of jungles, shrubs, bamboo clusters or any undesirable vegetation from
the alignment or site of works. On completion of works all temporary structure or obstruction
including pipes in underground work, if any, must also be removed. All scars of construction
shall be obliterated and the whole site shall be left in a clear and neat manner to the
satisfaction of the Engineer-in-Charge. No separate payment shall be made for all these
works, the cost thereof being deemed to have been included in the rates of various items of

works quoted by the contractor in the schedule of probable items of works.

Sundry Materials:

The contractor must erect temporary pillars, master pillars, etc. as may be required in
suitable places as directed by the Engineer-in-Charge at his own cost before starting and
during the work by which the WBTDCL staff will check levels, layout of different works and fix
up alignment and the contractor shall have to maintain and protect the same till completion
of the work. All machineries and equipments like Level Machine, Staff, Theodalite etc. and
other sundry material like, pegs, strings, nails, flakes, instruments, etc. and also skilled
labour required for setting out the levels, laying out different structures, etc. shall also be

supplied by the contractor as per direction of Engineer-in-Charge at his own cost.

Supplementary / Additional items of Works:

Notwithstanding the provisions made in the related printed tender form, any item of work
which can legitimately be considered as not stipulated in the specific price schedule of
probable items of work but has become necessary as a reasonable contingent item during
actual execution of work will have to be done by the Contractor, if so directed by the

Engineer-in-Charge and the rates will be fixed in the manner as stated below:-

Rate of Supplementary items shall be at per with corresponding current PWD Schedule of
rates / analyzed in the 1% instant extended possible from the rates of the allied items of

work appearing in the tender schedule.

Rate of supplementary items shall be analysed to the maximum extent possible from rates of
the allied items of work appearing in the P.W.D. schedule of rates of probable items of work
as will be in force at the time of N.I.Q.

If the rates of the supplementary items cannot be computed even after application of clauses
stated above, the same shall be determined by analysis from market rates of material,
labour and carriage cost prevailing at the time of execution of such items of work. Profit and
overhead charges (both together) @ 10% (ten percent) will be allowed only. The
contractual percentage will not be applicable.

Seal and Signature of the Tenderer.
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iv)

V)

vi)

11)

12)

13)

14)

15)

16)

Black market rates shall never be allowed.

Contractual percentage shall only be applicable with regard to the portions of the analysis

based on clauses C. 15 (i) and C. 15 (ii) stated above only.

It may be noted that the cases of supplementary items of claim shall not be entertained
unless supported by entries in the Work Order Book or any written order from the tender

accepting authority.

Covered up works:

When one item of work is to be covered up by another item of work the latter item shall not
be done before the former item has been measured up and has been inspected by the
Engineer-in-Charge or the Sub-Assistant Engineer, as the authorized representatives of the
Engineer-in-Charge and order given by him for proceeding with the latter item of work. If this
is not possible for practical reasons, the PMC, if so authorized by WBTDCL, may do this

inspection in respect of minor works and issue order regarding the latter item.

Approval of Sample:

Samples of all materials those to be supplied by the contractor and to be used in the work
shall have to be approved by the Engineer-in-Charge.
Water and Energy:

The contractor shall have to arrange at his own cost the energy required for operation of
equipments and machineries, pumping set, illuminating work site, office, etc. that may be
necessary in different stages of execution of work. No facility of any sort will be provided for
utilization of the WBTDCL sources of energy existing at site of work. Arrangement for
obtaining water for the work should also be made by the contractor at his own cost. All cost
for getting energy and / or for any purpose whatsoever will have to be borne by the

contractor for which no claim will be entertained.

Amenities for contractors:

All materials, tools and plants and all labour (skilled and unskilled) including their housing,
water supply, sanitation, light, procurement of food for staff & crews, medical aids, etc. are
to be arranged by the contractor at his own cost. The cost of transport of labour, materials
and all other incidental items as required for work shall also have to be borne by the

Contractor without any extra claim from WBTDCL.

Drawings:

All works shall be carried out in conformity with the drawings supplied by WBTDCL. The

Contractor shall have to carry out all the works according to the Detail Working Drawings to

be supplied by WBTDCL from time to time.

Serviceable Materials:

Seal and Signature of the Tenderer.
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17)

18)

19)

20)

1)

2)

3)

4)

The responsibility for stacking the serviceable materials (as per decision of the Engineer-in-
Charge) obtained during dismantling of existing structures/roads and handing over the same
to WBTDCL and nothing will be paid on this account. In case of any loss or damage of
serviceable materials prior to handing over the same to WBTDCL, full value will be recover

from the Contractor’s bill at rates as will be assessed by the Engineer-in-Charge.

Unserviceable Materials:

The Contractor shall remove all unserviceable materials, obtained during execution at place
as directed. The contractor shall dressed up and clear the work site after completion of work

as per direction of the Engineer-in-Charge. No extra payment will be made on this account.

Contractor’s risk for loss or damage:

All risk on account of railway or road carriage or carriage by boat including loss or damage of
vehicles, boats, barges, materials or labour, if any, will have to be borne by the contractor

without any extra claim towards department.

Idle labour & additional cost:

Whatever may be the reason for claim on idle labour, enhancement of labour rate, additional
establishment cost, cost of Toll and hire and labour charges of tools and plants, railway

freight, etc. would not be entertained under any circumstances.

Charges and fees payable by contractor:

The contractor shall received all notices and pay all fees required to be given or payable to by
any statute or any regulation or by-law of any local or other statutory authority which may be
applicable to the works and shall keep WBTDCL free against all penalties and liabilities of

every kind for breach of such statute regulation or law.

The Contractor shall indemnify WBTDCL from and against all claims, demands, suit and
proceedings for or on account of infringement of any patent rights, design, trade mark of
name or other protected right in respect of any constructional plant, machine, work,
materials, thing or process used for or in connection with works or temporary works or any of
them.

Realization of Departmental claims:

Any sum of money due and payable to the contractor (including security deposit returnable to
him) under this contract may be appropriated by the WBTDCL and set off against any claim
of WBTDCL for the payment of sum of money arising out of this contract or under any other

contract made by the contractor with the WBTDCL.

Compliance of different Acts:
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5)

1)

2)

3)

4)

5)

6)

The contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum
Wages Act, 1848. Contract Labour (Regulation and Abolition) Act 1970 and the rules and
orders issued hereunder from time to time. If he fails to do so, Engineer-in-Charge of the

work may at his discretion, take necessary measure over the contract.

The Contractor shall also make himself liable for any pecuniary liabilities arising out on
account of any violation of the provision of the said Act(s). The Contractor must obtain
necessary certificate and license from the concerned Registering Office under the Contract
Labour (Regulation & Abolition) Act, 1970.

The contractor shall be bound to furnish the Engineer-in-Charge all the returns, particulars or
date as are called for from time to time in connection with implementation of the provisions
of the above Acts and Rules and timely submission of the same, failing which the contractor
will be liable for breach of contract and the Engineer-in-Charge may at his discretion take

necessary measures over the contract.

Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works and the

remedying of any defects therein:

have full regard for the safety of all persons and the Works (so far as the same are not
completed or occupied by the department),

provide and maintain at his own cost all lights, guards, fencing, warning signs and watching,
when and where necessary or required by the Engineer-in-Charge for the protection of the
Works or for the safety and convenience of the public or others,

take all reasonable steps to protect the environment on and off the Site and to avoid damage
or nuisance to persons or to property of the public or others resulting from pollution, noise or

other causes arising as a consequence of his methods of operation,

ensure that all lights provided by the Contractor shall be screened so as not to interfere with
any signal light of the railways or with any traffic or signal lights of any local or other
authority.

Commencement of work:

The work must be taken up within the date as stipulated in the work order and completed in

all respects within the period specified in Notice Inviting Tender.

Programme of work:

Before actual commencement of work the contractor shall submit a programme of
construction of work with methodology clearly showing the required materials, men and
equipment. The contractor will submit a programme of construction in the pattern of Bar
Chart or Critical Path Method and a time table divided into four equal periods of progress of
work to complete the work within the specific period for approval of the Engineer-in-Charge

who reserves the right to make addition, alterations and substitutions to such programme in
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7)

8)

9)

consultation with the contractor and such approved programme shall be adhered to by the
contractor unless the same is subsequently found impracticable in part or full in the opinion
of the Engineer-in-Charge and is modified by him. The contractor must pray in writing,
showing sufficient reasons therein for modification of programme. The conditions laid down in
clause 2 of the printed tender form regarding the division of total period and progress to
work and the time table there for as provided in the said clause shall be deemed to have
been sufficiently complied with the actual progress of work and does not fall short of the
progress laid down in the approved time table for one fourth, half and three fourth of time

allowed for the work.

Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work and for
the correctness of the position, levels, dimensions and alignments of all parts of work. If any
rectification or adjustment becomes necessary the contractor shall have to do the same at his
own cost according to the direction of the Engineer-in-Charge. During progress of works, if
any, error appears or arises in respect of position, level, dimensions or alignment of any part
of the work contractor shall at his own cost rectify such defects to the satisfaction of the
Engineer-in-Charge. Any setting out that may be done or checked by either of them shall not

in any way relieve the contractor of his responsibility for correctness and rectification thereof.

Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging underground
or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes, Sewers etc. In
case disturbances of service utilities is found unavoidable the matter should immediately be
brought to the notice of the Engineer-in-Charge and necessary precautionary measures as
would be directed by the Engineer-in-Charge shall be carried out at the cost and expenses of
the contractor. If the service utilities are damaged or disturbed in any way by the contractor
during execution of the work, the cost of rectification or restoration of damages as would be

fixed by the Engineer-in-Charge concerned will be recovered from the contractor.

Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid down in the
contract and also as per M.O.R.T. & H’s specification for Road and Bridge Works (Latest
Revision) and relevant IS codes and the Engineer-in-Charge reserves the right to test,
examine and measure the materials/workmanship direct at the place of manufacture,
fabrication or at the site of works or any suitable place. The contractor shall provide such
assistance, instrument, machine, labour and materials as the Engineer-in-Charge may
require for examining, measuring and testing the works and quality, weight or quantity of
materials used and shall supply samples for testing as may be selected and required by the
Engineer-in-Charge without any extra cost. Besides this, he will carry out tests from outside
Laboratory as per instruction of Engineer-in-Charge. The cost of all such tests shall be borne

by the agency and that must be considered during quoting rate.
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10)

11)

12)

13)

14)

15)

16)

17)

Timely completion of work:

All the supply and the work must have to be completed in all respects within the time
specified in Notice Inviting Tender from the date of commencement as mentioned in work
order. Time for completion as specified in the tender shall be deemed to be the essence of
the contract.

Procurement of materials:

All materials including cement and steel required to complete the execution of the work shall

be supplied by the contractor after procurement from authorised and approved source.

Rejection of materials:

Materials brought to the site must be approved by the Engineer-in-Charge. Rejected
materials must be removed by the Contractor from the site within 24 hours of the issue of
order to that effect. In case of non-compliance of such order, the Engineer-in-Charge shall
have the authority to cause such removal at the cost and expense of the contractor and the

contractor shall not be entitled to any claim for any loss or damage on that account.

Implied elements of work in items:

Except such items as are included in the Specific Priced Schedule of probable items and
approximate quantities, no separate charges shall be paid for traffic control measures,
shoring, shuttering, dewatering, curing etc. and the rates of respective items of works are to

be deemed as inclusive of the same.

Force Closure:

In case of force closure or abandonment of the works by the WBTDCL the contractor will be
eligible to be paid for the finished work and reimbursement of expenses actually incurred

thereof by him but not for any losses.

Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by the
Contractor on the priced schedule of probable item of work. The quantities for various other
items of works as shown in the priced schedule of probable items of works are based on the
drawing and design prepared by WBTDCL. If variations become necessary due to design
consideration and as per actual site conditions, those have to be done by the contractor at
the time of execution at the rate prescribed in the tender clause. No conditional rate will

be allowed in any case.

Delay due to modification of drawing and design:

The contractor shall not be entitled for any compensation to any loss due to delays arising

out of modification of the drawing, addition & alterations of specifications.

Additional Conditions:
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A few additional conditions under special terms and conditions:

1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

Rate quoted shall be inclusive of clearing site as per direction of the Engineer-in-

Charge.

Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax, Octroi and all

other duties, if any.

Display board (Informatory) of size 150 cm X 90 cm is to be provided at the work-site
with aluminum plate hoisted on steel tubular pipe / angle post to a height of 1.5
Metre at the cost of the contractor including fitting, fixing, painting, lettering, etc.

complete as per direction of Engineer-in-Charge.

The Contractor is to display caution board at his own cost as per direction of Engineer-

in-Charge.

Deep excavation of trenches and left out for days shall be avoided.

Labour welfare CESS will be deducted @ 1% (one percent) of gross bill value as per

rule.

The whole work will have to be executed as per drawings supplied in this connection

at the tender rate.

Income Tax will be deducted from each bill of the contractor as per applicable rate and
rules in force.

In accordance with the West Bengal Taxation Laws (amendment) Ordinance, 1993
amending the West Bengal Finance (Sales Tax) Act, 1994 necessary S.T / VAT will
be deducted as per rate in force from the bill in addition to other deduction as per
extent rules.

The time is the essence of the contract and 03 (Three) days will be allowed to
complete the work in all respect. In case of non completion of work by the
contractor within the scheduled time a penalty will be imposed @ Rs. 10,000.00
per day till hand over of the project in all respect and tender may be terminated at
any point of time by the Client without assigning any reason whatsoever for which
no claim of the contractor will be entertained. The work is very urgent in nature

and should be completed in schedule time.

Sd/-
Executive Engineer
WEST BENGAL TOURISM DEVELOPMENT CORPORATION LIMITED
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