West Bengal Tourism Development Corporation Limited
(A Government of West Bengal Undertaking)
DG Block, Sector- 11, Salt Lake City, Kolkata-700091

Ph: 033-2358-5189
Fax: 033-2359-8292
e-mail:wbtdcltender@gmail.com

Memo. No. 1563 /Computer No: 643601

Dated: -26-12-2023

NOTICE INVITING e-TENDER

Notice Inviting e-Tender No. 62/WBTDCL OF 2023-24 (Technical) 2nd Call

e- Tender is invited by Superintending Engineer,

West Bengal Tourism Development

Corporation Limited from the reputed bonafide financially sound contractor having
sufficient experience for execution of the following works.
List of Schemes:
Estimated Earnest Money Period of
Sl. No Name of the Work Amount (Rs.) (Rs.) Completion
Through repair, renovation, addition, alternation and Vertical Extension works of different Tourism
Properties of West Bengal under WBTDCL
Addition, Alteration and
renovation of 9 cottages at
Motijheel Tourism Property in ) )
1 the dist. of Murshidabad in 1,33,56,156.00/ 2,67,123.00/ 210Days
the year 2022-2023.
(E-536096)
Vertical Extension of
Mangaldhara Tourism ) _
2 Property during the Financial 2,08,64,325.00/ 4,17,287.00/ 365 Days
Year 2022-23. (E-654337)
Thorough Repair and
Renovation of Kurseong
Tourism Property and other ) )
3 allied works including 2,36,83,647.00/ 4,73,673.00/ 180 Days
Electrical works in thedistrict
of Darjeeling.(E-643601)
Thorough Repair and
Renovation of Tashiding
Tourism Property and other
allied works including
4 electrical works in the district | 1+47:92/002.00/- 2,95,900.00/- 180 Days
of Kalimpong under WBTDCL
during the year 22-23.
(E-621636)
1) In the event of e-filling, intending bidder may download the tender documents from
the website http://wbtenders.gov.in directly with the help of Digital Signature
Certificate. Necessary Earnest Money has to be deposited by the bidder through the

following payment mode as per Memorandum of Finance Department vide No.

(Y) dated 28t™July, 2016.

3975- F

Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of

payment through ICICI bank payment gateway.
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ii. RTGS/ NEFT in case of offline payment through bank account in any bank.

2) Both Technical Bid and Financial Bid are to be submitted concurrently duly digitally
signed in the website http://wbtenders.gov.in
3) Tender documents may be downloaded from website and submission of Technical Bid

and Financial Bid will be done as per Time Schedule stated in clauseNo.15

4) The FINANCIAL OFFER of the prospective tenderer will be considered only if the
TECHNICALBID of the tenderer is found qualified by the ‘Tender Evaluation Committee’
formed by the Managing Director, WBTDC Ltd. The decision of the ‘Tender Evaluation
Committee’ will be final and absolute in this respect. The list of Qualified Bidders will

be displayed in the website.

Seal and Signature of the Tenderer.

5) Eligibility criteria for participation in the tender.

a) The prospective bidders shall have satisfactorily completed as a prime agency
during the last 7 (Seven) years from the date of issue of this Notice at least one
work of similar nature under authority of State / Central Government, State /
Central Government undertaking / Statutory Bodies Constituted under the Statute of
the Central / State Government at least in the magnitude of 40% (Forty percent)
(30% in case of 2" Call and 20% in case of 3™ Call) of the amount put to tender and
as per the respective G.O. Completion Certificate issued by the Executive Engineer or

equivalent or competent authority will be accepted.

b) Intending tenderer should produce credentials of 2(two) similar nature of work, each of the
minimum value of 30% (25% in case of 2" Call) of the estimated amount put to tender

during 7 (Seven) years prior to the last date of issue of the tender notice.

c) Intending tenderers should produce credentials of one single running work of similar nature

which has been completed to the extent of 80% (75% in case of the 2" Call and 70% in case of

39 Call) or more and value of which is not less than the desired value at (a) above; In

case of running works, only those tenderers who will submit the certificate of satisfactory

running work from the concerned Superintending Engineer, or equivalent competent authority

will be eligible for the tender. In the required certificate it should be clearly stated that the work in

progress satisfactorily and also that no penal action has been initiated against the executed
agency, i.e., the tenderer.

[Non-statutory documents]
N.B.:- Estimated amount, Date of Completion of project and detail
communicational address of client must be indicated in the Credential

Certificate.
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Annexure-A

TECHNICAL QUALIFICATION (80 Marks)

Minimum Qualifying Marks: 56 (i.e., 70% of total marks 80)

STAGE 1: Technical Bid Evaluation

Technical Mark
Bidder details Obtained Remarks
Bidderl 72
Bidder2 60
Bidder3 44 Rejected*
Bidder4 65

*Since the minimum Technical Marks should be above 56, bidder3 is rejected

STAGE 2: Conversion of Technical Marks to Technical Score (St)

Conversion of Technical Marks to

Technical Score (TM/HTM*80) Technical Score(St)

Bidder details

Bidder1 72/HTM *80 = 72/72* 80 = 80 80
Bidder2 60/HTM *80 = 60/72 *80 = 66.67 66.67
Bidder3 Rejected 0
Bidder4 65/HTM *80 = 65/72 *80 = 72.22 72.22

TM = Technical Marks obtained by individual bidders
HTM = Highest Technical Marks obtained by any bidder in Technical Evaluation.
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Annexure -B

) ) Financial Bid
Bidder details Amount
Bidder1 1,30,000
Bidder2 1,20,000
Bidder4 1,00,000
Marks
SI. No Description
Value of work in a single contract of not less than 40% of tender amount for
1 building works (15 marks) and correspondingly building electrical works (5 marks) 20
in last Seven years.
2 Number of building works done in last Seven years (Value of work must be 30% 20
and above of the estimated amount for getting counted). (Maximum 5 Nos.)
If any experience of building works (15 marks) and building electrical works (5
3 marks) in Govt Hotels/resorts/Banquet in last Seven years (Value of work must be 20
at least 40% of estimated amount.)
4 Whether have in house graduate engineer Civil, Electrical and interior designer of 10
three years’ experience in payroll for supervision
5 Valid Electrical Contractor License. 5
6 Valid Electrical Supervisory Licence and three years’ experience in payroll for 5
supervision
Total 80
STAGE 3: Financial Bid Evaluation
Stage4: Conversion of financial bid amount to Financial Score (Fs)
Bidder details Financial Bid Financial Score (Sf)
Amount (LFB/F*100)
Bidder1 1,30,000 100000/130000*100=76.92
Bidder2 1,20,000 100000/120000*100=83.33
Bidder4 1,00,000 100

LFB=Lowest Financial Bid, F=Quoted Amount by individual
bidders
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Illustration -

T = the weig
P = the weig
S =

Consolidated Technical & Financial Score

Bidder Details Technical Score (St) Financial Score (Sf)
Bidder1 80 76.92
Bidder2 66.67 83.33
Bidder4 72.22 100

ht given to the Technical Proposal (60%)

ht given to the Financial Proposal (40%)

St x T% + Sf x P%

Stage 5: Combined Technical and Financial Score (CTFS) With Weight age 60:40

Bidder Details

Applying weights for the

Technical Score & Financial Score CTFS Rank of the Bidder

Bidderl

78.77(48+30.77) L2

Bidder2

66.67*(60/100) +83.33*(40/100) 73.33(40+33.33 L3

Bidder4

72.22%(60/100) +100%(40/100) 83.33 L1

Income Tax Acknowledgement Receipt for the latest Assessment year, P.T. Deposit
Challan, Pan Card, GST No, are to be accompanied with the Technical Bid
Documents.

The prospective bidders or any of their constituent partner shall neither have
abandoned any work nor any of their contract have been rescinded during the last 5
(five) years. Such abandonment or rescission will be considered as disqualification
towards eligibility. (A declaration in this respect through affidavit has to be furnished
by the prospective bidders without which the Technical Bid shall be treated as non-
responsive.)

The prospective bidders shall have in their fulltime engagement experienced technical
personnel, the minimum being one Civil and/or Electrical Engineering degree holder and/
or an Architect with three years experience (Authenticated document shall be furnished).

[Non-statutory documents]

The available Bid capacity (to be -calculated on the basis of prescribed format) of the prospective

applicant shall not be less than the estimated amount put to tender.

In case of Proprietorship, Partnership Firms and Company, Tax Audit Report in 3CD
Form are to be furnished along with the Balance Sheet and Profit and Loss Account,
and all the documents along with schedules forming the part of Balance Sheet and
Profit & Loss Account should be in favour of applicant. No other name along with
applicant’'s name in such enclosure will be entertained.

[Non-statutory documents]

The prospective bidders should own or arrange through Ilease hold registered
agreement, the required plant and machineries. Conclusive proof of ownership in
favour of owner or leaser of plant and machineries in working condition shall have to
be submitted. (Ref. Section - B, Form-1IV)

[Non-statutory documents]
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vii.

viii.

6)

7)

8)

9)

10)

11)

12)

13)

14)

Registered Partnership Deed for Partnership Firm only along with Power of Attorney
is to be submitted. The company shall furnish the Article of Association and
Memorandum.

[Non-statutory documents]

Registered Labour Co-operative Societies and unemployed Co-Operative societies are
required to furnish valid Bye Law, last three vyears statutory Audit Report
authenticated by A.R.C.S., Minutes of last A.G.M., valid certificate from A.R.C.S. along
with other relevant supporting papers.

[Non-statutory documents]

Joint Ventures will not be allowed.

A prospective bidder shall be allowed to participate in a particular job either in the
capacity of individual or as a partner of a firm. If found to have applied severally in
a single job, all his applications will be rejected for that job, without assigning any

reason thereof.

Running payment for work may be made to the executing agency as per availability of
fund. The executing agency may not get a running payment unless the gross amount

of running bill is 20% of the tendered amount.
No mobilization advance and secured advance will be allowed.

Security Deposit:

Retention money towards performance Security amounting to3 % (three percent) of the
value of the work shall be deducted from the running account bill of the tenderer as
per prevailing order. No interest will be paid on Security Deposit.

Agencies shall have to arrange land for erection of Plant & Machineries, storing of
materials, labour shed, laboratory etc. at their own cost and responsibility.

All materials required for the proposed work including cement and steel shall be of
specified grade and approved brand inconformity with relevant code of practice (latest
revision) and manufactured accordingly and shall be procured and supplied by the
agency at their own cost including all taxes. Authenticated evidence for purchase of
cement and steel are to be submitted along with challan and test certificate. If
required by the Engineer-in-Charge, further testing from any Government approved

Testing Laboratory shall have to be conducted by the agency at their own cost.
Constructional Labour Welfare CESS @ 1%

(one percent) of cost of construction will be deducted from every Bill of the selected

agency.
There shall be no provision of Arbitration.

Bid shall remain valid for a period not less than 120 (one hundred twenty) days from
the last date of submission of Financial Bid / Sealed Bid. If the bidder withdraws the

bid during the validity period of bid, the earnest money as deposited will be forfeited

forthwith without assigning any reason thereof.
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15)

Date and Time Schedule:

Sl. No. | Particulars Date & Time
1 Date of uploading of N.I.T. Documents (online)

(Publishing 30.12.2023-10.30 Hrs.

Date)
2 Documents download/sell start date (Online) 30.12.2023-11.00 Hrs.
3 Documents download/sell end date (Online

( ) 22.01.2024-16:00Hrs
4 Bid submission start date (On line) 30.12.2023-11.00 Hrs.
5 Bid Submission closing (On line
( ) 22.01.2024-16:00 Hrs.

6 Bid opening date for Technical Proposals (Online) 25.01.2024-11:00 Hrs.

16) The Prospective Bidder shall have to execute the work in such a manner so that

appropriate service level of the work is maintained during progress of work and a
period of 3 (three) years to be made from the date of successful completion of the
work to the entire satisfaction of the Engineer-in-Charge. If any defect / damage is
found during the period as mentioned above, the contractor shall make the same
good at his own cost to the specification at par with instant project work. On failure
to do so, penal action against the contractor will be imposed by the Corporation as
deem fit. The contractor may quote his rate considering the above aspect.
Refund of Security Deposit will only be made after successful maintaining of
appropriate service level of the work as mentioned above 3 (three) years from the
date of completion of the work. The word ‘work’ means and includes road work,
bridge work, building work, sanitary and plumbing work, electrical work and/ or any
other work contemplated within the scope and ambit of this contract. The work may
be of original or special repair in nature or a combination thereof, or of original or
special repair in nature in combination with the work (s) or repair and /or
maintenance in nature; Provided that in respect of the work of repair or maintenance
in nature or a combination thereof, the words three years wherever appearing in
this clause shall be deemed to in which case the security deposit of the contractor
held with the Government under the provision of Clause 1 hereof shall be
refundable to the contractor on expiry of one year after the issuance of certificate of
completion of work by the Engineer-in-Charge.

17) The Security deposit of the contractor shall not be refunded before the expiry of

three years after the issuance of the certificate, final or otherwise, or completion of
work by the Engineer- in-Charge;

Provided that the work shall not be deemed to have been completed unless the
“Final Bill” in respect thereof shall have been passed and certified for payment by
the Engineer-in- Charge.
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18)

19)

20)

21)

22)

23)

24)

25)

(1)

(i

(iii)

Provided further that the Engineering-in-charge shall pass the “Final Bill” and certify
thereon, within a period of forty-five days with effect from the date of submission
thereof by the contractor, the amount payable to the contractor under this contract
and shall also issue a separate certificate of completion of work to the contractor
within the said period of forty-five days. The certificate of Engineer-in-charge
whether in respect of the amount payable to the contractor against the “Final Bill” or
in respect of completion of work shall be final and conclusive against the contractor.
However, the security deposit of the contractor held with the Corporation under the
provision of Cluase-1 hereof shall be refundable to the contractor in the manner
provided here under: -

30%0 of the security deposit shall be refunded to the contractor or expiry of one

year after issuance of certificate of completion of work.

Further 30% of the security deposit shall be refundable to the contractor of expiry
of

two years.

The balance 40% of the security deposit shall be refunded to the contractor on

expiry of
three years.

No interest would be paid on the Performance Security Deposit.

Site of work and necessary drawings may be handed over to the agency phase wise.
No claim in this regard will be entertained.

The Bidder, at his own responsibility and risk is encouraged to visit and examine the
site of works and its surroundings and obtain all information that may be necessary
for preparing the Bid and entering into a contract for the work as mentioned in the
Notice Inviting Tender, before submitting offer with full satisfaction, the cost of

visiting the site shall be at his own expense.

The intending Bidders shall clearly understand that whatever may be the outcome of
the present invitation of Bids, no cost of Bidding shall be reimbursable by the
WBTDCL. The Managing Director, WBTDC Ltd. reserves the right to accept or reject
any offer without assigning any reason whatsoever and is not liable for any cost that

might have been incurred by any Tenderer at the stage of Bidding.

Refund of EMD: The Earnest Money of all the unsuccessful tenderers deposited in

favour of the WBTDCL will be refunded on receipt of application from tenderers.
Prospective applicants are advised to note carefully the minimum qualification criteria
as mentioned in ‘Instructions to Bidders’ stated in Section - ‘A’ before tendering
the bids.

Conditional / Incomplete tender will not be accepted under any circumstances.
The intending tenderers are required to quote the rate online.

Contractor shall have to comply with the provisions of (a) the contract Ilabour

(Regulation Abolition) Act.1970 (b) Apprentice Act.1961 and (c) minimum wages
Act.1948 of the
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26)

27)

28)

29)

32.

33.

Notification thereof or any other laws relating thereto and the rules made and order

issued there under from time to time.

Guiding Schedule of Rates: Rates have been taken from PWD (W.B.) Schedule
of Rates for Electrical Works Volume-INovember-2017 along with up to date

corrigendum & addenda and approved rates of the Managing Director of
W.B.T.D.C.L

During scrutiny, if it comes to the notice of the tender inviting authority that the
credential or any other paper found incorrect / manufactured / fabricated, that bidder
would not be allowed to participate in the tender and that application will be
rejected without any prejudice.

The Managing Director Of W.B.T.D.C Ltd. reserves the right to cancel the N.I.T. at
any stage before issuance of Ilatter of acceptance due to unavoidable circumstances
and no claim in this respect will be entertained.

If there be any objection regarding prequalifying the Agency that should be lodged to
the Chairman of Tender Evaluation Committee within 2 (two) days from the date of
publication of list of qualified agencies and beyond that time schedule no objection
will be entertained by the Tender Evaluation Committee. Before issuance of the
WORK ORDER, the tender inviting authority may verify the credential and other
documents of the lowest tenderer if found necessary. After verification if it is found
that the documents submitted by the lowest tenderer is either manufactured or false
in that case work order will not be issued in favour of the said Tenderer under any
circumstances.

If any discrepancy arises between two similar clauses on different notification, the

clause as stated in later notification will supersede former one in following sequence:

1) N.I.T.

2) Special Terms &Conditions
3) Technical Bid

4) Financial Bid

5) Qualification criteria

6) P.W.D schedule of rates.
7) Tender Form.

The tender inviting and Accepting Authority through a “Tender Evaluation Committee”
will determine the eligibility of each bidder. The bidders shall have to meet all the

minimum criteria regarding:

1) Financial Capacity

2) Technical Capability comprising of personnel &equipment capability

3) Experience/Credential

The eligibility of a bidder will be ascertained on the basis of the document(s) in

support of the minimum criteria as mentioned above and the declaration executed
through prescribed affidavit in non-judicial stamp paper of appropriate value duly
notarized. If any document submitted by a bidder is either manufactured or false, in
such cases the eligibility of the bidder / tenderer will be rejected at any stage
without any prejudice

Escalation of Price on any ground and consequent cost overrun shall not be

entertained under any circumstances. Rates should be quoted accordingly.
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36.

37.

34.

35.

>

Section

No price preference and other concession will be allowed.

“Where an individual person holds a digital certificate in his own name duly issued to
him against the company or the firm of which he happens to be a director or
partner, such individual person shall, while uploading any tender for and on behalf of
such company or firm, invariably upload a copy of registered power of attorney
showing clear authorization in his favor, by the rest of the directors of such company
or the partners of such firm, to upload such tender.

The power of attorney shall have to be registered in accordance with the provisions of
the

Registration Act, 1908.”

The Lowest Bidder may have to submit necessary picture generated by photo shop or similar
software for the selection of some items like Tiles/ Colour of wall paints and Furnishings/
Furniture’s etc as an when required free of cost. Rate should be offered accordingly keeping this
point in mind.

Bid capacity, liquidity and net worth will not be calculated/considered when estimated amount is
below 50 Lakh and for other NITs floated under QCBS mode.

Sd/-
Superintending Engineer

West Bengal Tourism Development Corporation Limited

Copy forwarded for information to:-

The Director of Tourism,

West Bengal Tourism, Govt. of West Bengal.
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Section - A

SECTION-A

INSTRUCTION TO BIDDERS

General guidance for e-Tendering:

Instructions / Guidelines for electronic submission of the tenders have been annexed

for assisting the contractors to participate in e-Tendering.
i. Registration of Contractor:
Any contractor willing to take part in the process of e-Tendering will have to be

enrolled & registered with the Government e-Procurement System, through logging

on to http://wbtenders.gov.inThe contractor is to click on the link for e-Tendering

site as given on the web portal.
ii. Digital Signature certificate(DSC):

Each contractor is required to obtain a Class-II or Class-III Digital Signature
Certificate (DSC) for submission of tenders from the approved service provider of
the National Informatics Centre (NIC) on payment of requisite amount. Details are
available at the Web Site stated in Clause A.1. above. DSC is given as a USB e-

Token.

iii. The contractor can search & download N.I.T. & Tender Document(s) electronically
from computer once he logs on to the website mentioned in Clause A.1. using the
Digital Signature Certificate. This is the only mode of collection ofTender

Documents.
iv. Participation in more than one work:

A prospective bidder shall be allowed to participate in the job either in the
capacity of individual or as a partner of a firm. If found to have applied severally

in a single job all his applications will be rejected for that job.

V. Submission of Tenders:

Tenders are to be submitted through online to the website stated in Clause A.1.
in two folders at a time for each work, one in Technical Proposal & the other is
Financial Proposal before the prescribed date &time using the Digital Signature
Certificate (DSC). The documents are to be uploaded virus scanned copy duly
Digitally Signed. The documents will get encrypted (transformed into non-readable

formats).
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Section - A

Technical Proposal:

The Technical proposal should contain scanned copies of the following in two covers

(folders).

(a). Statutory Cover Containing the following documents:
Prequalification Application (Sec-B, Form -I)
1) Tender Form & N.I.T. (download properly and upload the same Digitally Signed).
The rate will be quoted in the B.0.Q. Quoted rate will be encrypted in the

B.O.Q. under Financial Bid. In case quoting any rate in Tender Form, the

tender is liable to be summarily rejected.

2) NIT with Special terms & conditions and specification of works.

(b). Non-statutory Cover Containing the following documents:

i. Latest Professional Tax (P.T.) deposit receipt challan, Pan Card, Latest IT Return, GST

No.

ii. Registration Certificate under Company Act.(if any).

iii. Registered Deed of partnership Firm / Article of Association & Memorandum.

iv. Power of Attorney (For Partnership Firm / Private Limited Company, if any).

V. Statutory audit report or Tax Audited Report in 3 CD/ 3 CA form along with Balance
Sheet & Profit & Loss A/c. for the last 4 (four) years (year just preceding the

current Financial Year will be considered as year-I)
Vi. Clearance Certificate for the Current Year issued by the Assistant Register of Co-

Operative Society (ARCS), bye laws are to be submitted by the Registered Labour
Co-Operative Society / Engineers’ Co-Operative Society.
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viii.

Xiii.

Xiv.

Section - A

List of machineries possessed by own / arranged through lease hold agreement along
with authenticated copy of invoice, challan & waybill [Ref.: - SI. No. 5(viii) of this
N.I.T. and (Section -B, Form 1IV)]

List of Technical staffs along with structure & organization (Section - B, Form-III).

Financial Statement (Section - B, Form-II).

The prospective bidders shall have satisfactorily completed as a prime agency during the
last 7 (Seven) years from the date of issue of this Notice at least one work of similar
nature under authority of State / Central Government, State / Central Government
undertaking / Statutory Bodies Constituted under the Statute of the Central / State
Government at least in the magnitude of 40% (forty percent) of the amount put to

tender.

[Ref. SI. No. 5(i) of this NIT and (Section - B, Form - V)]. Scanned copy of Original
Credential Certificate as stated in Sl. No. 5. (i). of N.I.T. shall have to submit (online).

Affidavits (Ref: - format for general affidavit shown in “X” & “Y”, Section-B)

Certificate of revolving line of credit by the Bank (if required).

The electrical items the bidders must have valid Electrical Contractors’ License with full time
engagement of an Electrical Supervisor Competency on the parts 1, 2, 3, 4, 7(A), 10,11 and 12 or
equivalent National Supervisors’ Certificate of competency (Self Attested scan copy of valid
“Electrical Contractors’ License,” “Supervisors’ Certificate of Competency” and authentic Notarized
document regarding engagement of Electrical Supervisors as submitted to the licensing board,

“Govt. of West Bengal” require in Non-Statutory document).

Works related to the electrical item is to be executed through authorized supervisory License Holder issued
by Chief Electrical Inspector. Requisite paper also to be uploaded at the time of submission of bid.
Prospective tenderers must have sufficient credentials to participate in the tender. (Electrical Works)

as per the NIT criteria.

In case the intending bidder as know electrical paper of his own, the civil contractor may be allowed to submit an
agreement in Non-Judicial Stamp Paper of requisite value with an electrical contractor for execution of the
electrical component of the work. In that case, the electrical contractor will have to qualify for all requirements set

forth in the NIT for electrical works.

Failure of submission of any of the above-mentioned documents as stated in Sl. No.
A.5.(a). and SI. No. A.5. (b) may render the tenderer liable to be rejected for both

statutory &non-statutory cover.
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Section - A

THE ABOVE STATED NON-STATUTORY/TECHNICAL DOCUMENTS
SHOULD BE ARRANGED IN THE FOLLOWING MANNER

Click the check boxes beside the necessary documents in the My Document list and then
click the tab “SubmitNon-Statutory Documents’ to send the selected documents to Non-
Statutory folder. Next Click the tab “Click to Encrypt and upload” and then click the

“Technical” Folder to upload the Technical Documents.

Sl.

No | Category Name SubsCategony,

Description Detail(s)

GSTIN

NO. PAN.

A. | Certificate(s) Certificate(s) P Tax (Challan
Latest) Latest IT
Receipt.

IT-Saral for Assessment year Latest

Proprietorship Firm (Latest Trade|
License)

Partnership Firm

(Partnership Deed, Latest Trade License)

B. gzgﬁﬁg)y Company Detail Ltd. Company(Incorporation Certificate,
Latest Trade License)Society (Society
Registration Copy, Latest Trade License),
Power of Attorney.
Prescribed type of work done &
C. Credential ) completion certificate from competent
Credential authority which is applicable for
eligibility in this tender.
List of Technical Staffs along with Structures &
F. Man Power Technical Personnel

Organization (as per N.I.T.)

i. Tender Evaluation Committee(TEC)

1. Opening of Technical Proposal:
Technical proposals will be opened by The Superintending Engineer, WBTDCL.
and his authorized representative electronically from the website using their
Digital Signature Certificate(DSC).

2. Intending tenderers may remain present if they so desire.
3. Cover (folder) for Statutory Documents will be opened first and if found in order,

cover (folder) for Non-Statutory Documents will be opened. If there is any

deficiency in the Statutory Documents the tender will summarily be rejected.
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II.

4.

III.

Iv.

VI.

Section - A

Decrypted (transformed into readable formats) documents of the non-statutory cover

will be downloaded & handed over to the Tender Evaluation Committee.

. Summary list of technically qualified tenderers will be uploaded online.

Pursuant to scrutiny & decision of the Tender Evaluation Committee the summary
list of eligible tenderers & the serial number of works for which their

proposal will be considered will be uploaded in the web portals.

During evaluation the committee may summon of the tenderers & seek
clarification / information or additional documents or original hard copy of any
of the documents already submitted & if these are not produced within the

stipulated time frame, their proposals will be liable for rejection.

Financial Proposal

The financial proposal should contain the following documents in one cover (folder)
i.e. Bill of Quantities (BOQ). The contractor is to quote the rate (Presenting Above /
below / At par) online through computer in the space marked for quoting rate in
BOQ.

Financial capacity of a bidder will be judged on the basis of working capital and
available bid capacity as mentioned in the N.I.T. to be derived from the information
furnished in FORM-I & II (Section-B) i.e., Application for Pre- qualification & Financial
Statement. If an applicant feels that his/ their Working Capital beyond own resource may
be insufficient, he / they may include with the application a letter of guarantee
issued by a nationalized bank / authorize bank of RBI to supplement the applicant.
This letter of guarantee should be addressed to the Tender Inviting / Accepting
Authority and should guarantee duly specifying the name of the project that in case of
contract is awarded to the Bidder, the Bidder will be provided with a
revolving line of credit. Such revolving line of credit should be maintained until the works

are taken over by the Engineer-in-Charge / Employer.

The audited Balance sheet for the last 3(three) years, net worth, bid capacity, etc.
are to be submitted which must demonstrate the soundness of Bidder’s financial
position, showing long term profitability including an estimated financial projection of
the next two years.

Only downloaded copies of the above documents are to be uploaded virus scanned &
Digitally Signed by the contractor.

Penalty for suppression / distortion of facts:

a. If any tenderer fails to produce the original hard copies of the documents like
Completion Certificates and any other documents on demand of the Tender
Evaluation Committee within a specified time frame or if any deviation is
detected in the hard copies from the uploaded soft copies, it may be treated
as submission of false documents by the tenderer and action may be referred
to the appropriate authority for prosecution as per relevant IT Act.

Rejection of Bid:

a. Employer reserves the right to accept or reject any Bid and to cancel
the Bidding processes and reject all Bids at any time prior to the award

of Contract without
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VII.

Section - A

thereby incurring any liability to the affected Bidder or Bidders or any
obligation to inform the affected Bidder or Bidders of the ground for

Employer’s action.

Award of Contract:

The Bidder whose Bid has been accepted will be notified by the Tender
Inviting & Accepting Authority through acceptance letter / Letter of Acceptance.

The notification of award will constitute the formation of the Contract.

The Agreement in Tender From will incorporate all agreements between the
Tender Accepting Authority and the successful bidder. All the tender documents
including N.I.T.& B.O.Q. will be the part of the contract documents. After receipt
of Letter of Acceptance, the successful bidder shall have to submit requisite
copies of contract documents duly purchased from the office of the WBTDCL as

stated in concerned.
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Section - B

SECTION—B

FORM-—-I

PRE-QUALIFICATION APPLICATION

To
The Superintending Engineer

West Bengal Tourism Development Corporation Limited

Ref : Tender for (Name of work):-

e-N.I.T. No.:

Dear Sir,
Having examined the Statutory, Non-statutory & N.I.T. documents, I /we hereby submit all the
necessary information and relevant documents for evaluation.

The application is made by me / us on behalf of In the capacity duly authorized to submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf
of the group of firms for Application and for completion of the contract documents is

attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.

We understand that:

1) Tender Inviting & Accepting Authority / Engineer-in-Charge can amend the scope &
value of the contract bid under this project.

2) Tender Inviting & Accepting Authority / Engineer-in-Charge reserve the right to

reject any application without assigning any reason.

Enclosure(s): e-Filling: -

1) Statutory Documents.
2) Non-Statutory Documents.
Date:

Signature of applicant including title
and capacity in which application is
made.
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SECTION —

FORM

— II

B

FINANCIAL STATEMENT

Section - B

B. 1 Name of Applicant:
B. 2 Summary of assets and
the

last three financial

last three financial

liabilities on the basis of the audited financial
years. (Attach copies of the audited financial

years)

Year

(Rs. in
lakh)

Year

(Rs.
lakh)

in

Year

(Rs.
lakh)

in

(a)

Current Assets:
(It should not include investment in
any other firm)

(b)

Current liabilities:
(It should include bank over draft)

(c)
(a)

Working capital

(d)

(Proprietors Capital or Partners Capital
or Paid up Capital + Resource

(e)

Bank Loan / Guarantee
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Section - B

B.3

Annual value of construction works undertaken:

Work in hand i.e. Work order issued As on As on As on

Work in progress

Work order issued
but work not
started

Sl.
No.

Name of the work Estimated % of work
with Tender No. Amount executed

Sl.
No.

Name of the work
with Tender No.

Tendered
Amount

Bid Capacity:

last 3(three)years.

the schedules and

[A.N.2 -B]

A = Maximum value of work done in a single year during

B = Value at current price level of existing commitments and ongoing
works to be completed in the next years.

N = Time of completion of the work in years for which tender has been

N.B. The Audited Balance Sheet and Profit & Loss Account with all

annexure forming part of the Balance Sheet and Profit & Loss Account for the

last 3(three) years should be given. AIll these Financial

signed by a competent authority for the last 3 (three)years.
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Section - B

Signed by an authorized officer of the firm.

Title of the officer

Name of the Firm with Seal

Date:
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Section - B

SECTION—B
AFFIDAVIT —"X"

(To be furmnished in Non — Judicial Stamp

paper of appropriate value duly notarized)

Work in progress Work order issued

but work not

started
Sl. Name of the Estimated % of work | Sl Name of the Tendered
No. work with Amount executed No. work with Amount

Tender No. Tender No.

Signed by an authorized officer of the

firm. Title of the officer

Name of the Firm with Seal

Date:

Page 21 of 37



Section - B

SECTION — B
AFFIDAVIT — Y2W”
(To be furmnished in Non — Judicial Stamp

paper of appropriate value duly nNnotarized)

1) I, the wunder-signed do certify that all the statements made in the attached
documents are true and correct. In case of any information submitted proved to be
false or concealed, the application may be rejected and no objection/claim will be
raised by the under-signed.

2) The under-signed also hereby certifies that neither our firm M/s.___

nor any of constituent partner had been debarred to

participateintenderbythe,WestBengalTourismDevelopmentCorporationLimitedDepartmentduring the

last 5 (five) years prior to the date of this N.I.T.

3) The under-signed would authorize and request any Bank, person, Firm or Corporation
to furnish pertinent information as deemed necessary and/or as requested by the

WBTDCL to verify this statement.

4) The under-signed understands that further qualifying information may be requested

and agrees to furnish any such information at the request of the WBTDCL.

5) Certified that I have applied in the tender in the capacity of individual/ as a partner

of a firm and I have not applied severally for the same job.

""Signed "by an authorized officer of the
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Section - B

SECTION — B

FORM — III

STRUCTURE AND ORGANISATION

1) Name of Applicant

2) Office Address

3) Name and Address of
Bankers

4) Telephone No.

5) Fax No

6) Attach an organization
chart showing the
structure of the

company with names
of Key Personnel and
technical

staff with Bio-data.

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation.

Signature of applitant including title
and capacity in which application is
made.
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Section - B

SECTION — B

FormMm — IV

Contractor’s Equipment

Name of the Applicant:

Whereas it is entirely the responsibility of the Contractor to deploy sufficient plant and
mechanical equipment to ensure compliance with his obligations under the Contract, the
following list is an indicative list of the minimum essential basic holding of plant and
mechanical equipment which the Contractor must own or arrange through lease hold
registered agreement. The contractor must furnish the documents in support of ownership or

lease hold registered agreement.

Sl. SUPPORTING
No. TYPE OF EQUIPMENT CAPACITY DOCUMENTS

Concrete Mixer Diesel or Electric operated full charge | Full Charge

1
machine with hopper.

and capacity in which application is
made.
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Experience Profile

SECTION

FORM —

Name of the Firm:

List of projects completed that are similar

(twenty percent) of the project cost executed during the

last 3(Three) years.

in nature to the works having more than 20%

Name of

Name, Consulting Contract Percentage Original Original Actual Actual Date| Reasons
Name of Location Engineer price in of Date of Date of Date of of for delay in
Employer & responsible Indian Participation start of completion starting completion completion

nature for Rs. of company work ofwork the work| of work (ifany)

of work supervision
Note:
1) Certificate from the Employers to be attached
2) Non-disclosure of any information in the Schedule will result in disqualification of the

firm
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SECTION - C

Special Terms and cConditions

1)

2)

3)

4)

5)

General:

Unless otherwise stipulated all the works are to be done as per general conditions

and general specifications as mentioned either in—

PWD (West Bengal) Schedule of Rates for Building Works and Sanitary &Plumbing
Works in force including up-to-date addenda and corrigenda, if any, issued from
competent authority as applicable for the working area at the time of submission

of tender.
Definition of Engineer-in-Charge and commencement of work:

The word “Engineer-in-Charge” means the Superintending Engineer, WBTDC Ltd. The
word “Department” appearing anywhere in the tender documents means WBTDCL. The
word “approved” appearing anywhere in the documents means approved by the
Managing Director, WBTDCL. The work shall have to be taken up within seven days
of the receipt of the work order or otherwise mentioned therein. Failure to do so
will constitute a violation of the contract stipulation as regards of proportionate
progress and timely completion of work and the contractor will thereby make himself
liable to pay compensation or other penal action as per stipulation of the printed

tender form.
Terms & Conditions in extended period:

As per Clause 5 of Tender Form if an extension of time for completion of the work
is granted by the Engineer-in-Charge for cogent reasons for which the contractor has
no control, it will be taken for granted by the working contractor that the validity of
the contract is extended automatically up to the extended period with all terms and
conditions, rates etc. remaining unaltered, i.e., the tender is revalidated up to the

extended period.
Co—operative with other agencies, damages and safety of road users:

All works are to be carried out in close co-operation with the WBTDCL and other
contractor(s) that may be working in the area of work. The work should also be
carried out with due regard to the convenience of the road users and occupants of
the adjacent Ilocality, if any. All arrangements and programme of work must be
adjusted accordingly. All precautions must be taken to guard against chances of
injury or accidents to workers, road users, occupants of the adjacent Ilocality, etc.
The contractor must see that all damages to any property which, in the opinion of
the Engineer-in-Charge, are due to the negligence of the contractor are promptly
rectified by the contractor at his own cost and expenses and according to the

direction and satisfaction of the Engineer-in-Charge.

Transportation arrangement:

Page 26 of 37



6)

7)

8)

1)

2)

3)

The contractor shall arrange for all means of transport required for carriage and
supply of materials and also the materials required for the construction work. The

contractor must consider this aspect while quoting rate.
Contractor’s Site Office:

The contractor shall have an office adjacent to the work as may be approved by the
Engineer- in-Charge where all directions and notice of any kind whatsoever, which
the Engineer-in- Charge or his representative may desire to give to the contractor in
connection with the contract, may be left or sent by post to such office or delivered
to the contractor’'s authorized agent or representative. For such intimation to the
contractor’s site office, it shall be deemed to be sufficient enough to be served upon

the contractor.
Incidental and other charges:

The cost of all materials, hire charges to tools and plants, labour, Corporation /
Municipal fees for water supply, royalty for materials (if any), electricity and other
charges of Municipalities or statutory local bodies, ferry charges, toll charges, loading
and unloading charges, handling chargers, overhead charges and other charges like
Sales Tax (Central and/or State), Income Tax, Octroi Duty / Terminal Tax, Turnover
Tax, GST, etc. will be deemed to have been covered by the rates quoted by the
contractor. All other charges for the execution of the specified work, including supply
of materials and related carriage, complete or finished in all respect up to the entire
satisfaction of the Engineer-in-Charge of the work. No extra claim in this regard
beyond the specified rate as per work schedule whatsoever in this respect will be

entertained.
Authorized Representative of Contractor:

The contractor shall not assign the agreement or sublet any portion of the work. The
contractor may however, appoint an authorized representative in respect of one or

more of the following purposes only.
General day to day management of work.

To give requisition for departmental materials, Tools & Plants, etc. and to receive the

same and sign hand receipts thereof.

To attend measurements when taken by the WBTDCL Officers and sign the
records of such measurements which will be taken of acceptance by the

contractor.

The selection of the authorized representative shall be subject to the prior approval
of the Engineer-in-Charge concerned and the contractor shall in writing seek such
approval of the Engineer-in-Charge giving therein the name of work, Tender No., the
Name, Address and the specimen signature of the representative whom he wants to
appoint and the specific purposes as specified here-in-above, for which the
representative will be authorized. Even after first approval, the Engineer-in-Charge
may issue at any subsequent date, revised directions about such authorized
representative and the contractor shall be bound to abide by

suchdirections.TheEngineer-in-Chargeshallnotbeboundtoassignanyreasonforhis
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4)

5)

6)

7)

Revised directions. Any notice, correspondences, etc. issued to the authorized
representative or left at his address, will be deemed to have been issued to the

contractor.
Power of Attorney:

The Provision of the power of attorney, if any, must be subject to the approval of
the WBTDCL. Otherwise, WBTDCL shall not be bound to take cognizance of such

power of attorney.
Extension of time:

For cogent reasons over which the contractor will have no control and which will
retard the progress, extension of time for the period lost will be granted on receipt
of application from the contractor before the expiry date of contract. No claim
whatsoever for idle labour, additional establishment, enhanced cost of materials and
labour and hire charges of tools & plants, etc. would be entertained under any
circumstances. The contractor should consider the above factor while quoting his rate.
Applications for such extension of time should be submitted by the contractor in the

manner indicated in Clause-5 of the printed Tender form.
Contractor’s Godown:

The contractor must provide suitable godowns for cement and other materials at the
site of work. The cement godown is to be sufficient in capacity and it must be
water tight with either an elevated floor with proper ventilation arrangement
underneath the floor or if solid raised floor is made, cement is to be stored on
bamboo or timber dunnage to the satisfaction of the Engineer-in-Charge. No separate
payment will be made for these godowns or for the store yard. Cement, which is
found at the time of use to have been damaged, shall be rejected and must
immediately be removed from the site by the contractor as per direction of the

Engineer-in-Charge.
Arrangement of Land:

The contractor will arrange land for installation of his Plants and Machineries, his
godown, store yard, labour camp etc. at his own cost for the execution of the work.
WBTDCL land, if available and if applied for, may be spared for the purpose on

usual charges as fixed by the Competent Authority

The contractor shall make his own arrangements for storage of tools, plant,
equipment’s, materials, etc. of adequate capacity and shall clear and remove on
completion of work, the shed, huts, etc. which he might have erected in WBTDCL
land. If after such use, the contractor failed to clear the land, WBTDCL will arrange
to remove those installation and adequate recovery will be made from the dues of

the contractor.
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8)

9)

10)

i)

iii)

iv)

V)

Clearing of Materials:

Before starting any work, work site, where necessary, must be properly dressed after
cutting clearing all varieties of jungles, shrubs, bamboo clusters or any undesirable
vegetation from the alignment or site of works. On completion of works all temporary
structure or obstruction including pipes in underground work, if any, must also be
removed. All scars of construction shall be obliterated and the whole site shall be left
in a clear and neat manner to the satisfaction of the Engineer-in-Charge. No separate
payment shall be made for all these works, the cost thereof being deemed to have
been included in the rates of various items of works quoted by the contractor in the

schedule of probable items of works.
Sundry Materials:

The contractor must erect temporary pillars, master pillars, etc. as may be required in
suitable places as directed by the Engineer-in-Charge at his own cost before starting
and during the work by which the WBTDCL staff will check levels, layout of different
works and fix up alignment and the contractor shall have to maintain and protect
the same till completion of the work. All machineries and equipment’'s like Level
Machine, Staff, The odolite etc. and other sundry material like, pegs, strings, nails,
flakes, instruments, etc. and also skilled labour required for setting out the levels,
laying out different structures, etc. shall also be supplied by the contractor as per

direction of Engineer-in-Charge at his own cost.
Supplementary / Additional items of Works:

Notwithstanding the provisions made in the related printed tender form, any item of
work which can legitimately be considered as not stipulated in the specific price
schedule of probable items of work but has become necessary as a reasonable
contingent item during actual execution of work will have to be done by the
Contractor, if so directed by the Engineer-in-Charge and the rates will be fixed in the

manner as stated below:

Rate of Supplementary items shall be at per with corresponding current PWD
Schedule of rates / analyzed in the 1" instant extended possible from the rates of

the allied items of work appearing in the tender schedule.

Rate of supplementary items shall be analyzed to the maximum extent possible from
rates of the allied items of work appearing in the P.W.D. schedule of rates of

probable items of work as will be in force at the time of N.I.T.

If the rates of the supplementary items cannot be computed even after application of
clauses stated above, the same shall be determined by analysis from market rates
of material, labour and carriage cost prevailing at the time of execution of such
items of work. Profit and overhead charges (both together) @ 10% (ten percent)

will be allowed only. The contractual percentage will not be applicable.
Black market rates shall never be allowed.

Contractual percentage shall only be applicable with regard to the portions of the

analysis based on clauses C. 15 (i) and C. 15 (ii) stated above only.
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Vi)

11)

12)

13)

14)

15)

16)

It may be noted that the cases of supplementary items of claim shall not be
entertained unless supported by entries in the Work Order Book or any written

order from the tender accepting authority.
Covered up works:

When one item of work is to be covered up by another item of work the latter item
shall not be done before the former item has been measured up and has been
inspected by the Engineer-in-Charge or the Sub-Assistant Engineer, as the authorized
representatives of the Engineer-in-Charge and order given by him for proceeding with
the latter item of work. If this is not possible for practical reasons, the PMC, if so
authorized by WBTDCL, may do this inspection in respect of minor works and issue

order regarding the latter item.
Approval of Sample:

Samples of all materials those to be supplied by the contractor and to be used in
the work shall have to be approved by the Engineer-in-Charge.

Water and Energy:

The contractor shall have to arrange at his own cost the energy required for
operation of equipment’'s and machineries, pumping set, illuminating work site, office,
etc. that may be necessary in different stages of execution of work. No facility of
any sort will be provided for utilization of the WBTDCL sources of energy existing at
site of work. Arrangement for obtaining water for the work should also be made by
the contractor at his own cost. All cost for getting energy and / or for any purpose
whatsoever will have to be borne by the contractor for which no claim will be

entertained.
Amenities for contractors:

All materials, tools and plants and all labour (skilled and unskilled) including their
housing, water supply, sanitation, light, procurement of food for staff & crews,
medical aids, etc. are to be arranged by the contractor at his own cost. The cost of
transport of labour, materials and all other incidental items as required for work shall

also have to be borne by the Contractor without any extra claim fromm WBTDCL.
Drawings:

All works shall be carried out in conformity with the drawings supplied by WBTDCL.
The Contractor shall have to carry out all the works according to the Detail Working

Drawings to be supplied by WBTDCL from time to time.
Serviceable Materials:

The responsibility for stacking the serviceable materials (as per decision of the
Engineer-in- Charge) obtained during dismantling of existing structures/roads and
handing over the same to WBTDCL and nothing will be paid on this account. In case
of any loss or damage of serviceable materials prior to handing over the same to
WBTDCL, full value will be recovering from the Contractor’'s bill at rates as will be

assessed by the Engineer-in-Charge.
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17)

18)

19)

20)

1)

2)

3)

4)

Unserviceable Materials:

The Contractor shall remove all unserviceable materials, obtained during execution at
place as directed. The contractor shall dressed up and clear the work site after
completion of work as per direction of the Engineer-in-Charge. No extra payment will

be made on this account.
Contractor’s risk for loss or damage:

All risk on account of railway or road carriage or carriage by boat including loss or
damage of vehicles, boats, barges, materials or labour, if any, will have to be borne

by the contractor without any extra claim towards department.
Idle labour & additional cost:

Whatever may be the reason for claim on idle labour, enhancement of labour rate,
additional establishment cost, cost of Toll and hire and labour charges of tools and

plants, railway freight, etc. would not be entertained under any circumstances.
Charges and fees payable by contractor:

The contractor shall receive all notices and pay all fees required to be given or
payable to by any statute or any regulation or by-law of any local or other statutory
authority which may be applicable to the works and shall keep WBTDCL free against

all penalties and liabilities of every kind for breach of such statute regulation or law.

The Contractor shall indemnify WBTDCL from and against all claims, demands, suit
and proceedings for or on account of infringement of any patent rights, design, trade
mark of name or other protected right in respect of any constructional plant,
machine, work, materials, thing or process used for or in connection with works or

temporary works or any of them.
Realization of Departmental claims:

Any sum of money due and payable to the contractor (including security deposit
returnable to him) under this contract may be appropriated by the WBTDCL and set
off against any claim of WBTDCL for the payment of sum of money arising out of

this contract or under any other contract made by the contractor with the WBTDCL.
Compliance of different Acts:

The contractor shall comply with the provisions of the Apprentices Act, 1961,
Minimum Wages Act, 1848. Contract Labour (Regulation and Abolition) Act 1970 and
the rules and orders issued hereunder from time to time. If he fails to do so,
Engineer-in-Charge of the work may at his discretion, take necessary measure over

the contract.

The Contractor shall also make himself liable for any pecuniary liabilities arising out
on account of any violation of the provision of the said Act(s). The Contractor must
obtain necessary certificate and license from the concerned Registering Office under

the Contract Labour (Regulation & Abolition) Act, 1970.
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5)

1)

2)

3)

4)

5)

6)

The contractor shall be bound to furnish the Engineer-in-Charge all the returns,
particulars or date as are called for from time to time in connection with
implementation of the provisions of the above Acts and Rules and timely submission
of the same, failing which the contractor will be liable for breach of contract and the

Engineer-in-Charge may at his discretion take necessary measures over the contract.
Safety, Security and Protection of the Environment:

The Contractor shall, throughout the execution and completion of the Works and the

remedying of any defects therein:

have full regard for the safety of all persons and the Works (so far as the same

are not completed or occupied by the department),

provide and maintain at his own cost all lights, guards, fencing, warning signs and
watching, when and where necessary or required by the Engineer-in-Charge for the

protection of the Works or for the safety and convenience of the public or others,

take all reasonable steps to protect the environment on and off the Site and to
avoid damage or nuisance to persons or to property of the public or others resulting
from pollution, noise or other causes arising as a consequence of his methods of

operation,

ensure that all lights provided by the Contractor shall be screened so as not to
interfere with any signal light of the railways or with any traffic or signal lights of

any local or other authority.
Commencement of work:

The work must be taken up within the date as stipulated in the work order and

completed in all respects within the period specified in Notice Inviting Tender.
Programme of work:

Before actual commencement of work the contractor shall submit a programme of
construction of work with methodology clearly showing the required materials, men
and equipment. The contractor will submit a programme of construction in the
pattern of Bar Chart or Critical Path Method and a time table divided into four equal
periods of progress of work to complete the work within the specific period for
approval of the Engineer-in-Charge who reserves the right to make addition,
alterations and substitutions to such programme in consultation with the contractor
and such approved programme shall be adhered to by the contractor unless the
same is subsequently found impracticable in part or full in the opinion of the
Engineer-in-Charge and is modified by him. The contractor must pray in writing,
showing sufficient reasons therein for modification of programme. The conditions laid
down in clause 2 of the printed tender form regarding the division of total period
and progress to work and the time table there for as provided in the said clause
shall be deemed to have been sufficiently complied with the actual progress of work
and does not fall short of the progress laid down in the approved time table for one

fourth, half and three fourth of time allowed for the work.
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7)

8)

9)

10)

11)

Setting out of the work:

The contractor shall be responsible for the true and perfect setting out of the work
and for the correctness of the position, levels, dimensions and alignments of all parts
of work. If any rectification or adjustment becomes necessary the contractor shall
have to do the same at his own cost according to the direction of the Engineer-in-
Charge. During progress of works, if any, error appears or arises in respect of
position, level, dimensions or alignment of any part of the work contractor shall at
his own cost rectify such defects to the satisfaction of the Engineer-in-Charge. Any
setting out that may be done or checked by either of them shall not in any way

relieve the contractor of his responsibility for correctness and rectification thereof.
Precautions during works:

The contractor shall carefully execute the work without disturbing or damaging
underground or overhead service utilities viz. Electricity, Telephones, Gas, Water pipes,
Sewers etc. In case disturbances of service utilities is found unavoidable the matter
should immediately be brought to the notice of the Engineer-in-Charge and necessary
precautionary measures as would be directed by the Engineer-in-Charge shall be
carried out at the cost and expenses of the contractor. If the service utilities are
damaged or disturbed in any way by the contractor during execution of the work,
the cost of rectification or restoration of damages as would be fixed by the Engineer-

in-Charge concerned will be recovered from the contractor.
Testing of qualities of materials & workmanship:

All materials and workmanship shall be in accordance with the specifications laid
down in the contract and also as per M.O.R.T. & H’s specification for Road and
Bridge Works (Latest Revision) and relevant IS codes and the Engineer-in-Charge
reserves the right to test, examine and measure the materials/workmanship direct at
the place of manufacture, fabrication or at the site of works or any suitable place.
The contractor shall provide such assistance, instrument, machine, labour and
materials as the Engineer-in-Charge may require for examining, measuring and testing
the works and quality, weight or quantity of materials used and shall supply samples
for testing as may be selected and required by the Engineer-in-Charge without any
extra cost. Besides this, he will carry out tests from outside Laboratory as per
instruction of Engineer-in-Charge. The cost of all such tests shall be borne by the

agency and that must be considered during quoting rate.
Timely completion of work:

All the supply and the work must have to be completed in all respects within the
time specified in Notice Inviting Tender from the date of commencement as
mentioned in work order. Time for completion as specified in the tender shall be

deemed to be the essence of the contract.
Procurement of materials:

All materials including cement and steel required to complete the execution of the
work shall be supplied by the contractor after procurement from authorized and

approved source.
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12)

13)

14)

15)

16)

17)

Rejection of materials:

Materials brought to the site must be approved by the Engineer-in-Charge. Rejected
materials must be removed by the Contractor from the site within 24 hours of the
issue of order to that effect. In case of non-compliance of such order, the Engineer-
in-Charge shall have the authority to cause such removal at the cost and expense of
the contractor and the contractor shall not be entitled to any claim for any loss or

damage on that account.
Implied elements of work in items:

Except such items as are included in the Specific Priced Schedule of probable items
and approximate quantities, no separate charges shall be paid for traffic control
measures, shoring, shuttering, dewatering, curing etc. and the rates of respective

items of works are to be deemed as inclusive of the same.
Foreclosure:

In case of force closure or abandonment of the works by the WBTDCL the contractor
will be eligible to be paid for the finished work and reimbursement of expenses

actually incurred thereof by him but not for any losses.
Tender Rate:

The contractor should note that the tender is strictly based on the rates quoted by
the Contractor on the priced schedule of probable item of work. The quantities for
various other items of works as shown in the priced schedule of probable items of
works are based on the drawing and design prepared by WBTDCL. If variations
become necessary due to design consideration and as per actual site conditions, those
have to be done by the contractor at the time of execution at the rate prescribed

in the tender clause. No conditional rate will be allowed in any case.
Delay due to modification of drawing and design:

The contractor shall not be entitled for any compensation to any loss due to delays

arising out of modification of the drawing, addition & alterations of specifications.
Additional Conditions:
A few additional conditions under special terms and conditions:

1) Rate quoted shall be inclusive of clearing site as per direction of the

Engineer-in- Charge.

2) Rate quoted shall be inclusive of West Bengal Sales Tax, Income Tax,

Octroi and all other duties, if any.
3) Display board (Informatory) of size 150 cm X 90 cm is to be provided at

the work-site with aluminum plate hoisted on steel tubular pipe/angle

posttoa height of 1.5
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4)

5)

6)

7)

8)

9)

Meter at the cost of the contractor including fitting, fixing, painting, lettering,

etc. complete as per direction of Engineer-in-Charge.

The Contractor is to display caution board at his own cost as per direction of

Engineer- in-Charge.
Deep excavation of trenches and left out for days shall be avoided.

Labour welfare CESS will be deducted @ 1% (one percent) of gross bill value

as per rule.

The whole work will have to be executed as per drawings supplied in this

connection at the tender rate.

Income Tax will be deducted from each bill of the contractor as per applicable
rate and rules in force.

In accordance with the West Bengal Taxation Laws (amendment) Ordinance,
1993 amending the West Bengal Finance (Sales Tax) Act, 1994 necessary
S.T / GST will be deducted as per rate in force from the bill in addition to

other deduction as per extent rules.

18) Special Condition: -
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SECTION—D

Specification of Works

1)

2)

3)

1)

2)

3)

4)

General:

The information given hereafter is without any prejudice. The intending bidders should satisfy
themselves regarding the latest conditions of the site and its surroundings by personal check

and investigation.
Name of Work:

As mentioned in N.I.T.

Scope of Work:
The Work shall, interalia, broadly consist of: -
Works as mentioned in specific Priced Schedule of probable items of work.

Location of Work site:

As mentioned in N.I.T.
Working condition:

During execution of work, contractor will remain responsible for providing unhindered
passage to traffic on road adjacent to site, providing Ilighting and guarding

arrangement during night for safety and no extra cost will be paid on this account.

It is to be noted that there will not be any electrical facility at work site. Bidder
should make his own arrangement for water, necessary power of lighting, welding,
running of pumps etc. and the cost for such arrangement shall be deemed to have
been included in the rates quoted by the bidder.

Work shall have to be executed in accordance with the rules and regulations in

vogue of Government of West Bengal and local authorities.
Specifications:

Details of Specifications to be followed in the Proposed Construction are given here-

in-after, in the Price Schedule.
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Specifications of any item of works not covered here in above shall be guided by the

PWD Schedule of Rates in force at the time of N.I.T. and latest edition of relevant

Indian Standard Specifications and Codes of Practice.

In case of inadvertent typographical mistake found in specific price schedule of rates /

NIT / Terms & Condition, the same will be treated to be so corrected as to conform

to the relevant PWD (WB) schedule of rates of building / S&P and or
sanction or WBF:2911_ii as the case maybe.

Technical
Sd/-

Superintending Engineer
West Bengal Tourism Development Corporation Limited
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